



M. P. MADHYA KSHETRA VIDYUT VITARAN CO. LIMITED

(Wholly Owned Government of M. P. Undertaking)

Nishtha Parisar, Bijilee Nagar, Govindpura, Bhopal – 462 023

☎ 0755-2602033-34 & 35; Fax: 2589821;

Website: www.madhyavitaran.nic.in, email: rapdrp.bhopal@gmail.com

No. CMD/CZ/ RAPDRP (Part-A)/C-51/ 561

Bhopal, dated: 26.08.2011

Dear Sir/Madam,

- Ref: -
1. RFP no [CMD/MK/RAPDRP-A/SIA/214 dtd 05.05.2011](#)
 2. This office letter no. CMD/CZ/RAPDRP (Part-A)/C-51/518 dtd 20.08.2011.
 3. This office letter no. CMD/CZ/RAPDRP (Part-A)/C-51/538 dtd 24.08.2011.

Sub: - Live demonstration of functionalities proposed in the SCADA/DMS Bid.

This has the reference to the various requests seeking clarification on the demonstration to be made for selection of SIA. After consideration it has been decided to hold one full day demonstration from all bidders so as to see full functionalities of the solution. The schedule proposed earlier is revised as under:

S. No	Date	Name of Bidder	Time	
			From	To
1.	29 th Aug 11	L&T, India with consortium partner Telvent Energia , Spain	11.00 AM	5.00 PM
2.	30 th Aug 11	KEPCO KDN Co. Ltd, with consortium partner POSCO ICT Co. Ltd	11.00 AM	5.00 PM
3.	2 nd Sept 11	Schneider, India with consortium partner Schneider, France	11.00 AM	5.00 PM
4.	3 rd Sept 11	Chemtrols, India with consortium partner OSI,US	11.00 AM	5.00 PM
5.	5 th Sept 11	Dongfang Electronics Co. Ltd, China with consortium partner ICSA , Hyderabad, india	11.00 AM	5.00 PM
6.	6 th Sept 11	Siemens, Gurgaon, India with consortium partner Siemens AG, Germany	11.00 AM	5.00 PM
7.	7 th Aug 11	Honeywell Automation India Ltd , India	11.00 AM	5.00 PM
8.	8 th Aug 11	Digital Energy, Canada Inc.	11.00 AM	5.00 PM
9.	9 th Sept 11	Crompton Greaves Ltd	11.00 AM	5.00 PM
10.	12 th Sept 11	Areva T&D India Ltd with consortium partner Areva T&D SAS, France	11.00 AM	5.00 PM

The bidders are not expected to arrange MPLS connectivity, and the Demo can be made on GPRS. However functionalities of RTU shall have to be demonstrated.

All other condition as listed in the letter dtd 20.08.2011 remain unchanged.

Project Director (R-APDRP P-A)
MPMKVVCL, Bhopal